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STATEMENT OF WORK 
CONTRACT NO. EP-W-11-044 

WA No. 03 

1. TITLE: Acquiring and Processing Data for Energy Extraction Initiative 

2. PERIOD OF PERFORMANCE: From Date of Issuance through December 31, 2012. 

3. EPA Work Assignment Manager (WAM): 

Carey A. Johnston, P.E. 
U.S. EPA/OECA/OC/ETDD (2222A) 
Ariel Rios South, Room 6120 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Ph: 202-566-1014 
E-mail: johnston.carey@epa.gov  

Alternate EPA Work Assignment Manager (AWAM): 

Rebecca Kane 
U.S. EPA/OECA/OC/ETDD (2222A) 
Ariel Rios South, Room 5112A 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Ph: 202-564-5960 
E-mail: kane.rebecca@epa.gov  

4. BACKGROUND 

EPA's new Energy Extraction National Enforcement Initiative (Initiative) requires 
universe information on land-based gas and oil extraction facilities that are potentially subject to 
EPA actions (permitting, inspections, and enforcement). Facilities subject to this Initiative 
include land-based oil and gas extraction wells, compressor stations, and gas plants. Inspectors 
and managers need a comprehensive database of oil and gas facilities in order to conduct queries 
and mapping for targeting and results reporting. This database also can help EPA Regions 
prepare work plans and conduct end-of-year reporting. This work assignment outlines the tasks 
required for maintaining and updating this universe database for the Initiative and its related 
Knowledge Base. 

EPA's national data systems of record (AFS, ICIS-NPDES/PCS, RCRAInfo) do not 
contain all the information needed to support the Initiative. In particular, these data systems do 
not collect enough facility-specific information to provide EPA inspectors and managers with the 
necessary data to conduct proper targeting and reporting. This work assignment provides the 
tasks required for maintaining and updating a universe database, which will separately be used to 
conduct queries and mapping for targeting and results reporting. The initial creation of this 



database was done under a separate work assignment [Contract #EP-W-09-033, WA #ETS-O- 
11(CE)] . 

This work assignment outlines the tasks for selecting data sources, purchasing data from 
commercial vendors, performing quality assurance checks, reviewing and transforming this data 
into useable formats, and documentation. The transformed oil and gas data will be used for 
EPA's "Knowledge Base," which is an online resource available only to Online Tracking 
Information System (OTIS) users (EPA and state staff) and is managed under a separate EPA 
contract. 

5. PURPOSE AND OBJECTIVE 

Under this work assignment the contractor will conduct quarterly updates to the "Energy 
Initiative Database" (database), which contains information on land-based facilities in the oil and 
gas extraction, distribution, and processing sectors. This database will be in a Microsoft Access® 
compatible format. With each quarterly data refresh the contractor will purchase and extract data 
from commercial data providers (e.g., HPDI, LLC and Oil and Gas Journal) and Federal data 
(e.g., Federal Energy Regulatory Commission (FERC), National Emissions Inventory). The 
contractor will also prepare a Quality Assurance Project Plan (QAPP) that describes the database 
development and refresh process (including quality assurance measures). The contractor will 
process the data on a quarterly basis with the quality assurance measures outlined in the QAPP. 
For each data refresh the contractor will deliver a short summary memorandum that outlines the 
dates and other major details for each data refresh (including any updates to the QAPP). These 
quarterly summary memoranda will also describe any significant changes observed in the data 
from the last refresh cycle. Finally, the contractor will develop a user guide on how inspectors 
might use and display the data in the database and conduct specialized queries for the Agency. 
This work assignment is estimated to require 465 hours of labor and the purchase of four months 
total of access to HPDI. 

6. Scope of Work 

Task 1— Promm Management 
The contractor shall develop a work plan describing the necessary steps and estimated hours to 
complete each of the tasks included in this work assignment. The work plan shall also include a 
list of the key personnel to participate in the work assignment. The contractor shall also estimate 
other direct costs such as travel, computer cost, typing, etc. 

The contractor shall provide electronic copies of the monthly progress reports to the EPA WAM 
and PO. Each progress report shall describe the technical work and expenditures for the same 
time period as the corresponding invoice. The reports shall list by task the amount of work 
completed and include a table of hours by personnel for each task. The reports also shall identify 
any problems or difficulties. 

In addition to the monthly progress reports, the contractor shall prepare monthly and mid- 
monthly status summaries (in a Microsoft Excel compatible format) to the EPA WAM and EPA 
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PO. The EPA WAM will provide the template for these monthly and mid-monthly status 
summaries. The monthly and mid-monthly status reports shall list the following information by 
task: summaries of current and cumulative costs and LOE expended for the reporting period. The 
mid-monthly and monthly summaries of costs and expenditures LOE shall be provided prior to 
the progress report. 

TASK 1— DELIVERABLES 

Milestone/Reporting Requirement Schedule 

Work Plan • 25 days from issuance of work assignment 

Progress Reports • Monthly 

Mid-Monthly Reports • Mid-monthly and monthly 

Task 2 — Quality Assurance 
This task includes developing a Quality Assurance Project Plan (QAPP) that will document how 
quality assurance and quality control will be applied to the development of the database. The 
Office of Enforcement and Compliance Assurance (OECA) will use the QAPP to demonstrate 
compliance with EPA's quality system requirements set forth in EPA Order 5360.1 and EPA 
"Requirements for Quality Assurance Project Plans," EPA QAIG-5, December 2002. In 
particular, it is the policy of OECA that QA activities shall be conducted to assure environmental 
data generated, processed or used for its program requirements will be of known quality, and will 
achieve prescribed data quality objectives. Furthermore, the data will be adequate and sufficient 
for their intended use. The updated QAPP shall include: 

• a description of how the energy initiative data will be generated, compiled, and organized 
by the contractor; 

• a description of how the contractor will evaluate the energy initiative data for 
completeness, reasonableness, and comparability; verify that any calculations are correct; 
and test and evaluate the database performance; 

• a description of the process for transferring the data to EPA or EPA contractors; 
• documentation of select logic from the data sources, and pull/refresh dates; 
• documentation of any known data limitations with the sources of data; and 
• an appendix which will serve as the data element dictionary for the database. 

In summary, the QAPP should clearly state: (1) the source of data, (2) how the contractor 
collects the data, (3) the frequency of data refresh, (4) data reformatting and processing (e.g., 
error corrections, unit conversions), and (5) any limitations or descriptive information that should 
be displayed to the EPA's Knowledge Base users. 

TASK 2 — DELIVERABLES 

Milestone/Reporting Requirement Schedule 

Quality Assurance Project Plan • 4 weeks from issuance of work assignment 

Revised Updated Quality Assurance Project Plan • 2 weeks after receipt of comments from EPA 



Task 3— Database Refresh and Delivery 

Under this task the contractor will purchase the needed universe data and conduct quarterly 
updates to the database. As noted above, for each quarterly data refresh the contractor will 
extract data from the relevant commercial and federal data providers. The contractor will use the 
QAPP created under Task 2, along with the procedures developed by the contractor under a 
previous work assignment, to conduct these quarterly data refreshes [Contract #EP-W-09-033, 
WA #ETS-0- 11 (CE)]. 

HPDI: States collect data on oil and gas extraction activities in order to collect royalties and 
taxes and manage their state resources. These functions are often performed by the state oil and 
gas conservation commission, which is usually not part of the state environmental agency. This 
data is not generally submitted to EPA. The mission of these state commissions is to foster, 
encourage and promote the development, production and utilization of their natural resources of 
oil and gas. The data kept by each commission is managed in separate databases and there is no 
national single standard for managing this type of data. HPDI has created a single national 
database on oil and gas extraction activities from these separate databases. The contractor also 
will obtain data from state oil and gas conservation commissions (e.g., Illinois, Indiana) when 
such data are not available through HPDI. 

Oil and Gas Journal Worldwide Gas Processing Survey (O&GJ Survey): ERG will also 
purchase data from O&GJ to update the operator, location, and capacity of gas processing plants. 
O&GJ sends surveys to all oil and gas companies annually to obtain updated information on their 
gas processing plants. O&GJ publishes its survey in June every year, with capacities based on 
January 1 of that year (i.e., the January 1, 2010 capacity is published in June 2010). The 
contractor will also incorporate data from EPA and state staff that have information on gas 
processing plants that are not in the O&GJ Survey. 

FERC: the contractor also will use FERC data to identify the operator, location, and capacity of 
natural gas compressor stations. These data include: 

• Form 2: Annual Report of Major Natural Gas Companies; and 
• Form 2-A: Annual Report of Non-Major Natural Gas Companies. 

The contractor will also incorporate data from EPA and state staff that have information on 
natural gas compressor stations that are not in the FERC data. 

Finally, ERG also will purchase or use additional data sources to allow for a more complete 
universe and for targeting of compressor station expansions, including: 

• Oil and Gas Journal Worldwide Pipeline Construction Survey, which includes: company, 
type of project (e.g., crude, gas, compressor station, gas storage, etc.), status of the 
project (e.g., planning, engineering, construction, etc.), expected completion date, and 
project notes that may include capacity. 

• EPA's National Emission Inventory (NEI) Database, which includes criteria and 
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hazardous air pollutants. 
• State data (e.g., PA DEP data, which is summarized at http://www.marcellus-shale.us ). 

ERG will deliver the database to EPA on a quarterly schedule and provide technical support on 
integrating this data with the Knowledge Base. The terms of service for this purchased data will 
allow ERG to share the database with EPA and for EPA to share the database with its contractors 
and OTIS users. 

TASK 3 — DELIVERABLES 

Milestone/Reporting Requirement Schedule 

Energy Initiative Database ("Database") Refresh • 90 days after work assignment issuance and quarterly 
thereafter (4 refreshes total over one year) 

Support for deployment of the database on EPA's 
• At Written Technical Direction from the WAM 

Knowledge Base 

Task 4— Database Refresh Documentation 

With each quarterly data refresh the contractor will deliver a short summary memorandum (e.g., 
five to ten pages) that outlines the dates and other major details for each data refresh (including 
any updates to the QAPP). These quarterly summary memoranda will also describe any 
significant changes observed in the data from the last refresh cycle. 

The contractor will develop a user guide on how inspectors might use and display the data in the 
database. This user guide will be written in a plain language format (see Attachment A) and 
include screen shots of example queries, data displays, and potential integration with free online 
tools (e.g., Google Maps). 

Finally, the contractor will support the Agency in running specialized queries. The WAM will 
identify the search terms and the data fields for the output in a CSV file. For planning purposes, 
the contractor should estimate that there will be six such specialized queries. 

TASK 4 — DELIVERABLES 

Milestone/Reporting Requirement Schedule 

Quarterly Summary Data Refresh Memorandum • 90 days after work assignment issuance and quarterly 
thereafter (4 total) 

Database User Guide • 120 days after work assignment issuance 

Specialized Database Queries (6) • At Written Technical Direction from the WAM 

7. CONTRACT SOW REFERENCE 

This Work Assignment will draw on the following sections of the Contract SOW: 
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• Task Area II.4 - Data Management: Data Exchange within EPA and Other Agencies 
• Task Area II.5 - Data Management: Software Development/Programming Support 
• Task Area II.6 - Other 
• Task Area III 2.a - Targeting and Data Analysis: CWA NPDES 

8. ANTICIPATED TRAVEL REQUIREMENTS 

EPA does not anticipate the need for non-local travel by contractor employees and/or 
subcontractors to support the scope of this work assignment. 

9. ADDITIONAL CONTROL REQUIREMENTS 

a. Office direct costs. Office direct costs (ODCs) for copying, postage/courier, supplies, 
computer usage, and graphics are allowed. No other ODCs are allowable as a direct charge 
to this delivery order without the prior written approval of the Contracting Officer. 

b. Recordkeeping. Upon issuance of written technical direction, the Contractor shall submit for 
inspection all work in progress at any time under this work assignment. The Contractor 
shall develop and maintain files supporting each task. 

Resolution of Identified Problems. The contractor shall contact the Contracting Officer (CO) 
and/or the Project Officer (PO) by telephone to discuss any problems that may adversely 
affect the work on this Work Assignment. Within five (5) calendar days the contractor shall 
follow the phone call with a brief written explanation of the problem, including any actions 
already taken, and/or recommended solutions to correct the problem. Written explanation 
shall be made available to the CO and the PO. 

d. Notification of Spending. The Contractor shall notify the CO and EPA WAM in writing 
when 85% of the authorized work assignment LOE/labor hours have been expended. 

e. Contractor ldentification. To avoid any perception that contractor personnel are EPA 
employees, the contractor shall assure that contractor personnel are clearly identified as 
independent contractors of EPA when attending meetings with outside parties or visiting 
field sites. When speaking with the public the contractor should refer all interpretations of 
policy to the EPA WAM. 

Limitation of Contractor Activities. The contractor will submit drafts of all deliverables to 
the EPA WAM for review prior to submission of the final product. The contractor will 
incorporate all EPA WAM comments into all final deliverables, unless otherwise agreed 
upon by the EPA WAM. The contractor will adhere to all applicable EPA management 
control procedures as implemented by the EPA CO, PO, and WAM. 

g. Deliverable Formatting and Terminology. Throughout this Work Assignment, the contractor 
shall provide draft and final reports to EPA in electronic and hard copy formats. The EPA 
WAM and contractor will use the terminology in this work assignment to improve the 
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deliverable review process. See Attachment A. The contractor shall discuss the computer file 
formats to be used for word processing, spreadsheet, database and graphics with the EPA 
WAM prior to file preparation. 

h. Deliverables. Major technical reports shall be subject to internal contractor peer review by an 
expert(s) not directly involved in the mainstream Work Assignment tasks. Deliverables will 
be prepared with proper adherence to EPA style and format requirements. See Attachment A. 

i. Deadlines. For the purpose of developing this work plan, the contractor shall assume the 
deliverable due dates provided with each task. The EPA WAM/PO also will use written 
technical direction to change a deadline if management requires any particular deliverable 
earlier than specified in the following tasks. For any deliverable, no deadline will extend 
beyond the WA period of performance. 

j. Organizational Conflict of Interest. The Contractor shall warrant that, to the best of the 
Contractor's knowledge and belief, there are no relevant facts or circumstances which could 
give rise to an organizational conflict of interest, as defined in FAR Subpart 9.5, or that the 
contractor has disclosed all such relevant information. See contract clause 1552.209-71 
Organization of Conflict of Interest. 

k. Notification of Conflicts of Interest Regarding Personnel. The Contractor shall immediately 
notify the Proj ect Officer and the Contracting Officer of (1) any actual or potential personal 
conflict of interest with regard to any of its employees working on or having access to 
information regarding this contract, or (2) any such conflicts concerning subcontractor 
employees or consultants working on or having access to information regarding the contract, 
when such conflicts have been reported to the Contractor. A personal conflict of interest is 
defined as a relationship of an employee, subcontractor employee, or consultant with an 
entity that may impair the objectivity of the employee, subcontractor employee, or consultant 
in performing the contract work. See Section H.4, contract clause EPAAR 1552.209-73 
Notification of Conflict of Interest. 

1. Enforcement Sensitive Information. This work assignment will not likely involve 
enforcement sensitive information. In the event that EPA does require the contractor to 
handled enforcement sensitive information, the contractor recognizes that this information 
should not be released to the public without EPA approval. Enforcement sensitive refers to 
records or information compiled for law enforcement purposes (whether administrative, civil 
or criminal), the disclosure of which could reasonably be expected to interfere with the 
enforcement action. It is imperative that all contractor personnel, including but not limited 
to, subcontractor and consultant personnel assigned to work on this contract and/or WA, or 
with access to materials developed pursuant to such efforts, understand that this information 
is confidential and any disclosure or misuse of the information may result in prosecution to 
the fullest extend of the law. All contractor personnel are expected to exercise due diligence 
in safeguarding, handling or disposing of any such information. 
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m. Handling of Confidential Business Information (CBI). EPA does not anticipate the need for 
the contractor to handle CBI for this work assignment, as all of the data in ICIS-NPDES and 
PCS are not CBI. 



Attachment A— Improving the Deliverable Review Process 

This Work Assignment involves the production of several types of written products ranging from 
deliberative memos to published reports. The general workflow is for EPA to provide written 
guidance to the contractor on the development of these products. The contractor then develops 
the initial versions of these products. EPA reviews and revises these documents prior to 
finalization. Several iterations of development, review, and revision may be necessary prior to 
product finalization. The EPA WAM and contractor will use the following terminology and 
clarify the expectations for each deliverable via written direction. 

Clarification of Terminology 
One way for EPA to anticipate the amount of EPA review necessary for a contractor deliverable 
would be to better define the phase or version of the document in the development, review, and 
revision process. The following terms will be used in describing the phase or version of the 
contractor's deliverables: Concept Memo, First Draft, and Draft Final. These phases are 
described below. 

Concept Memo — A document used to present ideas for discussion. The writing style is not 
necessarily formal and may be as simple as presenting a list of ideas or options. The concept 
memo is considered an internal deliberative document and may be the result of prior topic 
discussions (and brainstorming meetings) between EPA, the contractor, and other stakeholders. 
EPA does not expect this type of document to have received senior technical review or the input 
of a technical editor. However, the concept memo is expected to have received some level of 
review (e.g., an internal contractor "peer-to-peer" review) prior to delivery to EPA. Based on 
past experience, a concept memo is most useful as a tool to guide EPA in determining the 
desired audience and structure of a future "public-ready" work product. 

First Draft — An early version of a document that will ultimately be "public-ready". The 
document may still be an internally deliberative product. The writing style is clear but formal. 
The audience and structure (such as outline or questions to be answered) have been previously 
defined by and reviewed with EPA. This version is considered appropriate for senior technical 
review (STR), particularly to confirm that the document answers the questions it is meant to 
address and that the document is appropriate for the intended audience. It is not unreasonable to 
expect that STR results in further conversations with EPA. EPA's review of the deliverable is 
intended to confirm that ideas and concepts are presented as intended. 

Draft Final — A"public-ready" document that is ready for distribution to an internal audience 
(e.g., EPA workgroup) or external audience (e.g., EPA's Docket). The contractor will confirm 
with EPA the intended audience for this document. Additionally, this version of the document 
incorporates EPA's comments on the previous versions of the document. Prior to submission to 
EPA the document will be reviewed by a technical editor to ensure consistency with the 
Executive Memorandum on 1 June 1998 directing the Executive Departments and Agencies to 
write in plain language. Specifically, the technical editor will revise the document to address the 
following questions. l  

1  These questions were modified from the following EPA's website: http://www.epa.gov/plainlanguage/faqs.htm  
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❖ Is the document organized to serve the needs of readers? 
❖ Does the document explain how it is organized and how to use it? 
❖ Does the document start with items of most interest to reader? 
❖ Are the chapter, table, and figure titles descriptive and helpful to readers in finding 

specific information more easily? 
❖ Are complicated topics summarized before describing all the details? 
•'• Does the document use the active voice? 
❖ Does the document include only information readers actually need? 
❖ Does the document use easy-to-read design features like lists, tables, graphics, and 

"white space"? 
❖ Are citations for references clearly identified and does the reader know how to gain 

accessto these references? 

Additionally, the contractor will get approval from EPA on any other style sheets for Draft Final 
documents. 

Clarification of EPA's Exbectations for Deliverables 
The deliverable review process can be improved if EPA clearly states its expectations for when 
STR should take place and the purpose of the STR. Specifically, EPA should identify for the 
contractor the "big-picture" objectives and questions for the STR to address. The STR should be 
able to comment on the clarity of the document and whether the document met the objectives 
and answered the questions identified by EPA. The contactor will share with EPA a summary of 
the STR. 
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